SECTIONH
SPECIAL CONTRACT REQUIREMENTS

ORGANIZATIONAL CONFLICTS OF INTEREST

(NPS 1489.209-71) (APR 1984)

A

The Contractor warrants that, to the best of the Contractor's knowledge and belief,
there are no relevant facts or circumstances which could give rise to an
organizational conflict of interest, as defined in FAR Subpart 9.5, or that the
Contractor has disclosed all such relevant information.

The Contractor agrees that if an actual or potential organizational conflict of interest
is discovered after award, the Contractor will make a full disclosure in writing to the
Contracting Officer. This disclosure shall include a description of actions which the
Contractor has taken or proposes to take, after consultation with the Contracting
Officer, to avoid, mitigate, or neutralize the actual or potential conflict.

Remedies - The Contracting Officer may terminate this contract for convenience, in
whole or in part, if it deems such termination necessary to avoid an organizational
conflict of interest. If the Contractor was aware of a potential organizational conflict
of interest prior to award and did not disclose or misrepresent relevant information to
the Contracting Officer, the Government may terminate the contract for default,
debar the Contractor from contracting, or pursue such other remedies as may be
permitted by law or this contract.

The Contractor further agrees to insert in any subcontract or consultant agreement
hereunder, provisions which shall conform substantially to the language of this
clause, including this paragraph (d).

CONFIDENTIALITY OF PROPRIETARY INFORMATION CERTIFICATION

As part of the requirements of contract work performed for the Harpers Ferry Center and
other authorized users, it is agreed that all work furnished to the Contractor will be treated as
confidential. No such information shall be discussed or disclosed to the public in any
manner or form without the WRITTEN consent of the Contracting Officer.
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